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B.o.Q.: Two Classrooms School Block 

# 
Description of 

Work 

Measuring 

Unit 
Quantity 

Unit 

Rate 

Total 

Amount 

A. Understructures 

1.  
Excavate the foundation trenches for the walls and 
front passage ring beams (400mm, 350mm wide 
and 400mm deep). M3 14.45   

2.  

Backfill the foundation trenches with dry stone ruble 
fill, water and compact thoroughly and successively 
to satisfaction. Level the top of trenches with 1:5 
c/s mortar to get ready for the construction of 
foundation walls.  M3 14.45   

3.  

Construct 400mm stone masonry foundation walls 
ht.= 50mm) over the leveled foundation trenches 
using 1:5 c/s mortar. Level the top of walls with c/s 
mortar of same mix to get ready for the 
construction of 150mm R.C. foundation ring beams. M3 4.34   

4.  

Shutter, reinforce and concrete (1:2:4) the 150mm 
foundation ring beams (reinforced with 4D12mm 
longitudinal bars and 1D6mm closed stirrups @ 
200mm c/c. M3 4.34   

5.  
Lay 230mm hardcore of assorted material water 
and compact thoroughly and successively and to 
satisfaction. M3 25.65   

6.  
Lay 70mm concrete (1:2:4) floor over the leveled 
hardcore bed. M3 7.81   

Total for Understructures  
B. Superstructures 

7.  

Construct 200mm CHBs elevation walls including 
the gable walls and the front verandah side walls 
using 1:4 c/s mortar. Fill and Level the top of walls 
to get ready for the construction of ring beams. M2 140.90   

8.  

Shutter, reinforce (4D10mm vertical bars and 
1D6mm closed stirrups @ 200mm c/c) and 
concrete (1:2:4) the 200x200mm walls columns 
(No.s 13). M3 1.56   

9.  
Shutter, reinforce (2D10mm longitudinal bars and 
1D6mm straight stirrups @ 200mm c/c) and 
concrete1:2:4) the 100mm middle ring beams. M3 1.02   

10.  

Shutter, reinforce ( 4D12mm longitudinal bars and 
1D6mm closed stirrups @200mm c/c) and concrete 
(1:2:4) the 150mm R.C. top ring beams. Insert in 
the fresh concrete D6mm U-shaped bars to serve 
as steel brackets to hold in position the trusses in 
case of strong winds. M3 1.54   

11.  

Shutter, reinforce (4D12mm vertical bars 
and1D6mm closed stirrups @ 200mm c/c) and 
concrete (1:2:4) the 2000x200 mm front passage 
columns (No.s 12). M3 0.99   

12.  

Construct the R.C. (1:2:4) front passage 200x300 
mm beams and 100mm arcs. Reinforce the beams 
with 4D12mm longitudinal bars and 1D6mm closed 
stirrups @200mm c/c. M3 1.36   

13.  
Construct 100mm R.C. double inclined external 
windows shades windows protruding 500mm off 
the external faces of walls. M3 0.67   

Sub-Total for Superstructures 2 Classrooms Block in U.S. $  
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B.o.Q.: Two Classrooms School Block (Continued) 

# 
Description of 

Work 

Measuring 

Unit 
Quantity 

Unit 

Rate 

Total 

Amount 

14.  

Fix new 32 Gauge G.I. sheets on 2”x2” timer 
purlins on 1½”x3” timber trusses and rafters. 
Superpose sheets 200mm and use only roofing 
sheets taking care to strike the nails on the raised 
ribs to avoid leakage. For all trusses provide 2x 
(25x150) mm timber planks as tie beams. Tie the 
trusses and rafters on the D6mm steel brackets 
imbedded in the top ring beams for the purpose. M2 135.60   

15.  

In the two classrooms and the covered passage 
Construct 5mm plywood boards ceiling fixed to 
walls, 2”x2” brandering timber and trusses 
complete with 100mm cornice. Paint the ceiling. M2 121.60   

16.  
Construct 100mm CHBs shoulder walls in the two 
side external walls. M2 1.72   

17.  
Over the 100mm CHBs shoulder walls construct 
100mm R.C. half-circular arcs. M3 0.18   

18.  

Construct on the eaves lines No.s 5 roof end 
slopes (No.s 4)  complete with their fascia 
boards and small gable walls and paint 
straight arcs as indicated in our ‘Drawing 
Specifications’. No. 5   

19.  
Construct 25x200mm timber fascia boards 
under all eaves and paint. L.M. 49.30   

20.  
Construct door, windows (No.s 12) P.V. 
blocks. M2 2.28   

21.  
Supply and fix double leafed steel doors (No.s 
2: dim.= 1200x2150mm) painted both sides 
two coats anti-rust high gloss paint.  M2 5.16   

22.  

Supply and fix double shuttered steel windows 
(900x1200)mm (No.s 10) having both shutters 
folding into the sides of the inner ledges and  
provided externally with anti-burglar laminated 
steel grilles and painted both sides two coats high 
gloss. M2 9.60   

23.  Construct the gently sloping entrance ramps. No 2   

Sub-Total for Understructures 2 Classrooms Block in U.S. $  

Total for Superstructures 2 Classrooms Block in U.S. $  
C. Finishing 

24.  
Render internal walls (including the front passage 
walls) in 12mm steel float cement plaster (1:4 c/s 
mix) true to plumb. M2 209.70   

25.  
Render doors and windows shoulders in 12mm 
steel float cement plaster (1:4 c/s mix) true to 
plumb and level. M2 10.20   

26.  
On all floors lay 40mm new cement screed with on 
top cement slurry finish to good level. M2 127.36   

27.  

Render external walls including the gable walls and 
the front verandah side walls over the verandah top 
beams in 12mm wood float cement plaster true to 
plumb. M2 99.64   

28.  
Plaster the double inclined external windows 
shades. M2 9.60   

Sub-Total for Finishing 2 Classrooms Block in U.S. $  
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B.o.Q.: Two Classrooms School Block (Continued) 

# 
Description of 

Work 

Measuring 

Unit 
Quantity 

Unit 

Rate 

Total 

Amount 

D. Finishing 

29.  
Plaster the side walls 100mm CHBs shoulder 
walls and arcs. M2 6.06   

30.  
Plaster the front passage columns, beams 
and arcs. M2 37.09   

31.  Plaster the basement walls. M2 18.60   

32.  
Whitewash external walls two coats of a mix 
of good lime and white glue. M2 99.64   

33.  
Paint (colored paint) the internal walls 
(including the front passage walls), and 
doors/windows shoulders. M2 219.90   

34.  
Paint the side walls shoulder walls, arcs and 
the double inclined windows shades.  M2 15.66   

35.  
Paint (colored paint) the front passage 
columns, beams and arcs tow coats high 
emulsion. M2 37.09   

36.  
Paint roof sheets two coats anti-rust high 
gloss paint. M2 135.60   

37.  Complete internal & external electrification. Lump-Sum  

Sub-Total for Finishing of 2 Classrooms Block in U.S. $  

Total for Finishing of 2 Classrooms Block in U.S. $  

Grand-Total for Al-Culum New 2 Classrooms Block in U.S. $  
 
 
 
 

Prepared by: 
A/Aziz Osman Hersi 
Building Engineer  
Save the Children International 
Garowe Office / Puntland Somalia 


