
Item Description Unit Quantity Unit Price T. Amount 

1

Carefully remove all the roof G.I. sheets, 

timber purlins and timber trusses and 

rafters over the area interested in the 

school rehabilitation as indicated in our 

“Drawing Specification”. Consign all the 

removed sheets and timber to the school 

Administration.

M2 235.2

2

Fix new 30 Gauge G.I. sheets on 2”x2” 

timer purlins on 2”x3” timber trusses and 

rafters. Superpose sheets 200mm and use 

only roofing sheets taking care to strike the 

nails on the raised ribs to avoid leakage. For 

all trusses provide 2x (25x200) mm timber 

planks as tie beams. Tie the trusses and 

rafters on the D6mm steel brackets 

imbedded in the top ring beams for the 

purpose.

M2 235.2

3

In all rooms and the covered passage 

construct 6mm plywood boards ceilings 

fixed to walls, 2”x2” branding timber and 

trusses complete with 100mm cornice. 

Paint the ceiling.

M
2 194.28

4

Construct 25x200mm timber fascia boards 

under all eaves and fix under the fascia 

board with 6mm ceiling board with  paint.

M
2 61.2

5

5
hack and plaster all the visible cracks with 

cement sand to good smooth level M2 6.8

6

Hack and Repair all visible floor cracks in 

each classroom, with plain concrete and 

plaster with cement/sand 

M2 5

7
white wash and all internal * external walls 

walls With two coats 
M2 940

8

overall painting: Repaint all internal and 

external walls including foundation ( black 

colour for foundation) with plastic 

emulstion paint 

M2 940

Rehabilitation of Baq-Baq Primary School in Dangorayo District Nugaal 

Region 

Subtotal For Demolishing Work 

 New Roof works 

Demolition  Works

Finishing Work 

Subtotal 



Item Description Unit Quantity Unit Price T. Amount 

9

Complete internal and external 

electrification for the rehabilitation area 

electrification- Internal electrification: two 

25watt fluorescent lights, one 3-pin socket 

outlet and two switch in the classrooms- 

two light points each in the covered 

passage and 

5% Transportation & Mobilization  Cost 

Grand Total for Baq-Baq Primary School Rehbilitation in Nugaal Region 

Total for Rehabilitation of Baq-Baq  P.school 

Lump Sum

Subtotal for the Finishing Work 







S/N Description Unit Quantity Unit Price T. Amount 

A0

1

Carefully remove all the roof G.I. sheets, 

timber purlins and timber trusses and 

rafters over the area interested in the 

school rehabilitation as indicated in our 

“Drawing Specification”. Store the 

timber truses for reuse 

M2 149.6

2

Carefully demolish and completely remove 

the CHBs divisor wall between the existing 

small dimensioned classroom and the 

adjacent into defined classroom as per the 

design .

M2 72.76

3

Carefully demolish and completely remove 

the 400mm stone masonry inner wall, 

complete with own foundation work. M2 8.56

4

Carefully demolish wall section to create 

two windows openings (1200x1200mm) 

No 10 in the existing external wall as 

indicated in our “Drawing Specification”. 

Include in the demolition height the 

openings lintels (100mm).

M2 14.4

5
Construct 100mm thick R.C. lintels over 

the new windows openings. M2 12

6

Carefully and completely remove all the 

existing old floors. M2 126.24

A

7

Excavate for strip foundation trenches 

400mm, 350mm wide and 400mm deep  

carting away to spoil as directed by the 

site supervisor

M3 7.056

Rehabilitation of Baraagaha Qol Primary School Dhahar/sanaag 

A. Rehabilitation & Construction of  classrooms  Extensions  

Demolition Work 

Subtotal A0



S/N Description Unit Quantity Unit Price T. Amount 

8

Backfill the foundation trenches with dry 

stone ruble fill, water and compact 

thoroughly and successively to 

satisfaction. Level the top of trenches with 

1:5  c/s mortar to get ready for the 

construction of

foundation walls

M3 7.056

9

Construct Masonry stone wall in 

foundation, 400mm thickness bedded and 

jointed with cement sand mortar of 1:4 

proportion, up to a height of 500mm 

above ground level ( 400mm foundation 

+500mm above GL)

M3 4.032

10

R.C.C. work (400x200)mm for ground 

beam with cement concrete 1:2:4 (1 

cement : 2 clean coarse sand : 4 stone 

aggregate of 25mm down) , including 4 

numbers Y12mm dia steel bars and 6mm 

stirrups @300mm centers including 

centering and shuttering complete.

M3 2.016

11

Construct 200mm  thick cement/sand 

blocks  prepared in 1:3 cement sand  ratio 

both internal and external walls reinforced 

in hoop iron at every alternate course with 

v 20 swg x 25mm wide and embedded to 

RC columns

M2 85

12

Construction of 2.2m level reinforced 

concrete  ring beam of 20cmx15cm for 

block walls with mix proportion of 1:2:4 (1 

cement : 2 clean coarse sand : 4 stone 

aggregate of 25mm down) and  including 

shuttering and  high yield deformed steel 

of 1 Y10 main bars and Y6 links @200mm 

c/c.

0.336



S/N Description Unit Quantity Unit Price T. Amount 

13

R.C.C. work in top ring beam 20cmx20cm 

with cement concrete 1:2:4 (1 cement: 2 

clean coarse sand : 4 stone aggregate of 

25mm down), including high yield 

deformed  2 numbers 10mm dia steel bars 

as per principle reinforcement 6mm dia 

stirrups @ 20cm c/c including D6mm U-

shaped bars to serve as steel brackets to 

hold in position the trusses in case of 

strong winds, and shuttering complete.

2.192

14

R.cc Work  (200x200)mm for veranda 

passage  columns with cement concrete 

1:2:4 (1 cement : 2 clean coarse sand : 4 

stone aggregate of 25mm down) , 

including 4 numbers Y12mm dia steel bars 

and 6mm stirrups @200mm centers 

including centering and shuttering 

complete.

0.8

15

Supply and lay 300mm hardcore with 

gravel blinding, well compacted  and 

blinded with fine aggregate to receive 

concrete floor with good quality materials 

as fill in layers

M3 37.764

16

PCC work (70 mm thick)  for ground floor 

slab with cement concrete 1:2:4 (1 cement 

: 2 clean coarse sand : 4 stone aggregate 

of 25mm down) .

M3 8.8116

17

Construct 200mm  thick  gable wall 

cement/sand blocks  prepared in 1:3 

cement sand  ratio both internal and 

external walls 

M2 9

18

Construct 200x200mm R.C. columns, 

200x250mm beams and 100m thick 

straight and curved arcs for the new front 

covered passage

M3 0.95



S/N Description Unit Quantity Unit Price T. Amount 

19

Construct 30 per-painted GI proofing-as 

in design kingpost roof, beams, rafter 

should not be less than (150x50)mm 

purling not less than(70x50)mm, bracings 

not less than (100X50)mm GI. Sheets 

Gauge 30 ,the rise(1000)MM, and Eva-

board 200mm width include the prize all 

necessary accessories such as capped 

nails, straps and holding-down by hoop 

iron bars ,anchor bolts etc.

M2 149.6

20

Construct 5mm plywood boards ceiling 

fixed to walls, 2”x2” branding timber 

and trusses complete with 100mm 

cornice. Paint the ceiling.

M2 125.88

21

In the classroom construct blackboards as 

part of walls plastering with the 

dimensions as indicated in our “Drawing 

Specifications”. Surround the blackboard 

with 20 x 60 mm smoothened timber 

frames. On the bottom left corner append 

a small chalk holding timber box. Paint the 

timber frame.

No 2

22

Supply and fix a double leafed steel door 

(dim.= 1200x2150mm)  No 2 painted both 

sides two coats anti-rust high gloss paint. 

M2 5.16

23

Supply and fix double shuttered steel 

windows (1000x1200)mm (No's 6) having 

both shutters folding into the sides of the 

inner ledges and  provided externally with 

anti-burglar laminated steel grilles and 

painted both sides two coats high gloss.

M2 8.64



S/N Description Unit Quantity Unit Price T. Amount 

24

Complete internal and external 

electrification for the rehabilitation area 

electrification- Internal electrification: two 

40watt fluorescent lights, one 3-pin socket 

outlet and one switch in the single 

classroom- two light points each in the 

covered passage and two 3-pin socket 

outlet and one switch. One light bulb, one 

3-pin socket outlet and one switch I the 

small store

25

Plaster the new internal walls (including 

the internal wall of the classroom facing 

the new covered passage) and 

doors/windows shoulders.

M2 93.8

26

On all floors lay 40mm new cement screed 

with on top cement slurry finish to good 

level.
M3 5.0352

27
Plaster the new covered passage columns, 

beams and arcs.
M2 19.12

28
Plaster the roof holding walls and the 

concrete copings over them.
M2 18

29 Paint and re-pain t all internal walls. M2 215.88

30
Paint the covered passage columns, 

beams and arcs.
M2 16.25

31
Paint the external Window shades and 

window framed 
M2 11.69

32
Overall Painting including Roof 

,columns Doors and Windows 
M2 385.92

Subtotal B

Grand Total for the Baraagaha Qol Primary School Rehabilitation

Subtotal A 
B. Finishing Work 

LS



Item Description Unit Quantity Unit Price T. Amount 

A

1

Carefully Check Remove the Leakage ones  

and dispose all materials to the proper 

place as instructed I engineer.                                                                                    

NB: All materials shall not be used for 

construction activities.

M
2 115.2

4

Carefully Hack all the loose and visble 

cracks on all wall surfaces and floor crack M
2 60

B

5
Replace and Fix new 30 Gauge G.I. sheets 

for the Leakage ones
M2 115.2

6

Replac the celings boars with spot 

apearances with 5mm plywood boards 

ceiling fixed to walls, 2”x2” brandering 

timber and  Paint the ceiling.

M2 60

C

7
Re-Plaster the basement foundation wall 

and stair sides 
M

2 47.75

8
Plaster all visible Minor floor and wall 

cracks with cement sand 
M

2 60

9
Apply two coats white wash with stocco 

smooth finsihign  to all external andinternal  

walls 

M2 703.936

10

Apply all walls two coats of Vinyl emulsion 

paint including all columns arcs and 

shoulders 

M2 703.936

11 R-paint all doors and Windows M2 78.24

12
Paint the Celling board with two coat of 

white plastic emulsion paint 
M2 387.48

13
Paint all the Roof sheets with two coat of 

anti- rust gloss paint
M2

479.74

14

Write SCI and Donor Visiblity logo on the 

Walls as directed by the program team

D

15
Apply two coats white wash with stocco 

smooth finsihign  to all external walls M2 276

16
Apply External and internal wall faces  two 

coats of colored emulsion paint I
M2 276

BoQ Rehabilitation of Burtinle  Primary School Burtinle /Nugaal

D. School Front Wall Painting 

Subtotal C For Finishing Work 

C- Plastering and Finishing Work 

Demolishing Work 

Rehabilitation works 

L.S

Subtotal A for Demolishing Works 

Subtotal B For Rehb works



17
Repaint the Enteranc Gate with two coats of 

sky blue gloss paint 
M2 11.2

Subtotal D

Grand Total For the Rehabilitation of Burtinle Primary School Burtinle /Nugaal  



Item Description Unit Quantity  Unit Price  T. Amount  

1
Repair and Plaster all Minor Visible Cracks 

with Cement/Sand  mortar 
M

2 18

2

Repainting:  Apply two coats white wash 

with stocco smooth finsihign  to all external 

& internal wall surfaces including filling 

uneven surfaces with stucco filler
M

2 273.7

3
Apply all walls Surfces two coats of Plastic 

emulsion paint of  
M

2 273.7

4 Paint the Gable Walls M
2 19.2

5

Repaint the PVC columns and Beams  of 

front passage two coats of gloss Paint M2 7.8

6
on celing board Apply two coats of white 

color plastic emulsion paint 
M

2 107.48

7

Apply two coats of gloss paint on all 

Classroom  doors. (size 1200mm x 2100 

mm x 2Nos).

M2 5.16

8

Repaint all window and window grills two 

coats of  gloss paint (1200x1200) Nos=10) M2 14.4

9

Repaint: The entire Roof sheets two coats 

of high gloss paint including painting fasia 

board
M2 116.8

Rehabilitation of Dawaco Primary schoo in El-buh Sanaag  

Two Classroom Rehabilitation 

Grand Total For Rehabilitation of  Dawaco Primary School in Elbuh Distirct Sanaag 

Region 

5% of transportation cost 

Grand Total for Rehabilitation of Dawaco Primary School in Sanaag Region



Item Description Unit Quantity Unit Price T. Amount 

A

1

Carefully Check Remove the Leakage ones  

and dispose all materials to the proper 

place as instructed I engineer.                                                                                    

NB: All materials shall not be used for 

construction activities.

M
2 57.6

2
Carefully and completely removel the 

existing old floors. No 5 
M

2 141

4

Carefully Hack all the loose and visble 

cracks on all wall surfaces externall and 

internall 

M
2 15

B

5

Supply and lay 230mm hardcore with 

gravel blinding, well compacted  and 

blinded with fine aggregate to receive 

concrete floor with good quality materials 

as fill in layers

M
3 36.2664

6
Lay 70mm concrete (1:2:4) floor over the 

leveled hardcore bed.
M3 10.15

8
Replace and Fix new 30 Gauge G.I. sheets 

for the Leakage ones
M2 57.6

9

Construct 5mm plywood boards ceiling 

fixed to walls, 2”x2” brandering timber 

and trusses complete with 100mm 

cornice. Paint the ceiling.

M2 144.1

Supply and fix 200mm new fisia eva board M
2 70.8

10

On all Doors (No=5)and Windows (No=10 

supply and fix new hings and locks and 

make sure all windows are lockable 

smoothly 

11
Re-Plaster the basement foundation wall 

and stair sides 
M2 20.7

12
Plaster all visible cracks with cement sand 

M2 15

14
Apply two coats white wash with stocco 

smooth finsihign  to all external walls M2 291.72

15

Apply External walls two coats of colored 

emulsion paint Inluding window shoulders  

and Arcs with colored Emulsion paint 
M2 291.72

C- Plastering and Finishing Work 

BoQ Rehabilitation of Horseed Primary School Garow/Nugaal

Demolishing Work 

Rehabilitation works 

L.S

Subtotal A for Demolishing Works 

Subtotal B For Rehb works



16

Apply interior walls two coats of Vinyl 

emulsion paint including all columns arcs 

and shoulders 

M2 583.44

17 R-paint all doors and Windows M2 37.08

19
Paint the Celling board with two coat of 

white plastic emulsion paint 
M

2 144.1

20
Paint all the Roof sheets with two coat of 

anti- rust gloss paint
M

2

200.3

Write on Wall Education motivation arts 

and writings in somali and in English as 

directed by the School head and SCI 

Education team 

21

Write SCI and Donor Visiblity logo on the 

Walls as directed by the program team

Subtotal C For Finishing Work 

Grand Total For the Rehabilitation of Horseed P,school in Garowe/ Nugaal 

L.S

L.S



Item Description Unit Quantity Unit Price T. Amount 

A

1

Carefully Check Remove the Leakage ones  

and dispose all materials to the proper 

place as instructed I engineer.                                                                                    

NB: All materials shall not be used for 

construction activities.

M
2 57.6

4

Carefully Hack all the loose and visble 

cracks on all wall surfaces and floor crack M
2 24

B

8
Replace and Fix new 30 Gauge G.I. sheets 

for the Leakage ones
M2 57.6

9

Replac the celings boars with spot 

apearances with 5mm plywood boards 

ceiling fixed to walls, 2”x2” brandering 

timber and  Paint the ceiling.

M2 36

11
Re-Plaster the basement foundation wall 

and stair sides 
M

2 27

12
Plaster all visible cracks with cement sand 

M
2 24

14
Apply two coats white wash with stocco 

smooth finsihign  to all external walls M2 248.85

15

Apply External walls two coats of colored 

emulsion paint Inluding window shoulders  

and Arcs with colored Emulsion paint 
M2 248.85

16

Apply interior walls two coats of Vinyl 

emulsion paint including all columns arcs 

and shoulders 

M2 497.7

17 R-paint all doors and Windows M2 24.72

19
Paint the Celling board with two coat of 

white plastic emulsion paint 
M2 135.2

20
Paint all the Roof sheets with two coat of 

anti- rust gloss paint
M2

243

21

Write SCI and Donor Visiblity logo on the 

Walls as directed by the program team

BoQ Rehabilitation of Mubarak Primary Block 1 School Dhahar/Sanaag

Subtotal C For Finishing Work 

Grand Total For the Rehabilitation of Mubark Primary School Dhahar/Sanaag  

C- Plastering and Finishing Work 

Demolishing Work 

Rehabilitation works 

L.S

Subtotal A for Demolishing Works 

Subtotal B For Rehb works



S/N Description Unit Quantity Unit Price T. Amount 

A0

1

Carefully remove all the roof G.I. sheets, 

timber purlins and timber trusses and 

rafters over the area interested in the 

school rehabilitation as indicated in our 

“Drawing Specification”. Consign all the 

removed sheets and timber to the school 

Administration.

M2 44.88

2

Carefully demolish and completely remove 

the CHBs divisor wall between the existing 

small dimensioned classroom and the 

adjacent small room.
M2 13.33

3

Carefully demolish and completely remove 

the 400mm stone masonry inner wall, 

complete with own foundation work. M2 17.05

4

Carefully demolish wall section to create 

two windows openings (1200x1200mm) in 

the existing external wall as indicated in 

our “Drawing Specification”. Include in 

the demolition height the openings lintels 

(100mm).

M2 3.12

5
Construct 100mm thick R.C. lintels over 

the new windows openings. M2 0.13

6

Carefully and completely remove all the 

existing old floors. M2 33.11

A

Rehabilitation of Mubarak Primary School Block 2 Dhahar/sanaag 

A. Rehabilitation & Construction of new Extensions  

Demolition Work 

Subtoal A0

Rehabilitation of classroom and store 



S/N Description Unit Quantity Unit Price T. Amount 

8

Excavate for strip foundation trenches 

400mm, 350mm wide and 400mm deep  

carting away to spoil as directed by the 

site supervisor

M3 6.12

9

Backfill the foundation trenches with dry 

stone ruble fill, water and compact 

thoroughly and successively to 

satisfaction. Level the top of trenches with 

1:5  c/s mortar to get ready for the 

construction of

foundation walls

M3 6.12

10

Construct Masonry stone wall in 

foundation, 400mm thickness bedded and 

jointed with cement sand mortar of 1:4 

proportion, up to a height of 500mm 

above ground level ( 400mm foundation 

+500mm above GL)

M3 1.84

11

R.C.C. work (400x200)mm for ground 

beam with cement concrete 1:2:4 (1 

cement : 2 clean coarse sand : 4 stone 

aggregate of 25mm down) , including 4 

numbers Y12mm dia steel bars and 6mm 

stirrups @300mm centers including 

centering and shuttering complete.

M3 1.84

12

Construct 200mm  thick cement/sand 

blocks  prepared in 1:3 cement sand  ratio 

both internal and external walls reinforced 

in hoop iron at every alternate course with 

v 20 swg x 25mm wide and embedded to 

RC columns

M2 35.34

13

Construction of 2.2m level reinforced 

concrete  ring beam of 20cmx15cm for 

block walls with mix proportion of 1:2:4 (1 

cement : 2 clean coarse sand : 4 stone 

aggregate of 25mm down) and  including 

shuttering and  high yield deformed steel 

of 1 Y10 main bars and Y6 links @200mm 

c/c.

0.27



S/N Description Unit Quantity Unit Price T. Amount 

14

R.C.C. work in top ring beam 20cmx20cm 

with cement concrete 1:2:4 (1 cement: 2 

clean coarse sand : 4 stone aggregate of 

25mm down), including high yield 

deformed  2 numbers 10mm dia steel bars 

as per principle reinforcement 6mm dia 

stirrups @ 20cm c/c including D6mm U-

shaped bars to serve as steel brackets to 

hold in position the trusses in case of 

strong winds, and shuttering complete.

0.67

15

R.cc Work  (200x200)mm for veranda 

passage  columns with cement concrete 

1:2:4 (1 cement : 2 clean coarse sand : 4 

stone aggregate of 25mm down) , 

including 4 numbers Y12mm dia steel bars 

and 6mm stirrups @200mm centers 

including centering and shuttering 

complete.

0.6

16

Supply and lay 300mm hardcore with 

gravel blinding, well compacted  and 

blinded with fine aggregate to receive 

concrete floor with good quality materials 

as fill in layers

M3 14.26

17

PCC work (70 mm thick)  for ground floor 

slab with cement concrete 1:2:4 (1 cement 

: 2 clean coarse sand : 4 stone aggregate 

of 25mm down) .

M3 4.34

18

Construct 200mm  thick  gable wall 

cement/sand blocks  prepared in 1:3 

cement sand  ratio both internal and 

external walls 

M2 16.84

19
Over the new gable walls construct 50mm 

concrete copings.
M3 0.11

20

Construct 200x200mm R.C. columns, 

200x250mm beams and 100m thick 

straight and curved arcs for the new front 

covered passage

M3 1.46



S/N Description Unit Quantity Unit Price T. Amount 

21

Construct 30 per-painted GI proofing-as 

in design kingpost roof, beams, rafter 

should not be less than (150x50)mm 

purling not less than(70x50)mm, bracings 

not less than (100X50)mm GI. Sheets 

Gauge 30 ,the rise(1000)MM, and Eva-

board 200mm width include the prize all 

necessary accessories such as capped 

nails, straps and holding-down by hoop 

iron bars ,anchor bolts etc.

M2 97.18

22

Construct 5mm plywood boards ceiling 

fixed to walls, 2”x2” branding timber 

and trusses complete with 100mm 

cornice. Paint the ceiling.

M2 72.29

23

In the classroom construct blackboards as 

part of walls plastering with the 

dimensions as indicated in our “Drawing 

Specifications”. Surround the blackboard 

with 20 x 60 mm smoothened timber 

frames. On the bottom left corner append 

a small chalk holding timber box. Paint the 

timber frame.

No 1

24

Supply and fix a double leafed steel door 

(dim.= 1200x2150mm)  No 2 painted both 

sides two coats anti-rust high gloss paint. 

M2 5.16

25

Supply and fix double shuttered steel 

windows (1000x1200)mm (No's 4) having 

both shutters folding into the sides of the 

inner ledges and  provided externally with 

anti-burglar laminated steel grilles and 

painted both sides two coats high gloss.

M2 5.76



S/N Description Unit Quantity Unit Price T. Amount 

26

Complete internal and external 

electrification for the rehabilitation area 

electrification- Internal electrification: two 

40watt fluorescent lights, one 3-pin socket 

outlet and one switch in the single 

classroom- two light points each in the 

covered passage and two 3-pin socket 

outlet and one switch. One light bulb, one 

3-pin socket outlet and one switch I the 

small store

27

Plaster the new internal walls (including 

the internal wall of the classroom facing 

the new covered passage) and 

doors/windows shoulders.

M2 107.14

28

On all floors lay 40mm new cement screed 

with on top cement slurry finish to good 

level.
M2 78.54

29
Plaster the new covered passage columns, 

beams and arcs.
M2 16.25

30
Plaster the roof holding walls and the 

concrete copings over them.
M2 15.6

31 Paint and re-pain t all internal walls. M2 107.14

32
Paint the covered passage columns, 

beams and arcs.
M2 16.25

33
Paint the new roof sheets two coats high 

emulsion.
M2 89.14

Subtotal B

Grand Total for the Mubarak Primary School Block  in Dhahar Sanaag Region 

Subtotal A 
B. Finishing Work 

LS


